DEPARTMENT OF THE NAVY
Southwest Regional Maintenance Center

3755 Brisner St. Suite 4
SAN DIEGO, CALIFORNIA 92136-5205

USS ALBUQUERQUE (SSN-706)

SPECIFICATIONS FOR WORK TO BE ACCOMPLISHED
SPECIFICATION NUMBER: SSP: SSSD-055-13

27 DEC 2012
DATE PREPARED



SHIP: USS ALBUQUERQUE(SSN-706) SSP-055-13

INDEX

ITEMS THAT ARE STRUCK OUT ON THIS INDEX DO NOT APPLY TO THIS CONTRACT.

CATEGORY I. FY-13 STANDARD ITEMS APPLICABLE TO THIS JOB ORDER WITHOUT FURTHER REFERENCE

ITEM NO. TITLE DATE

009-01 General Criteria; accomplish 29-JUL-11

009-02 Environmental Compliance Reports for Material Usage at 29-JUL-11
Naval Facilities; provide

009-03 Toxic and Hazardous Substances; control 29-JUL-11

009-04 Quality Management System; provide 29-JUL-11

669=05 Femporary Accesses; provide 29=JUL-11

009-18 Magnetic Material; control 29-JUL-11

FaVYaYal fa¥al P ) . N 1 fa¥al |
609=20 GovernmentProperty;controt 29—=3UL-11
009—21+—togistiesand-TFechnical Data;provide—————— 293Ul -11

009-23 Interferences; remove and install 29-JUL-11

accomplish
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INDEX
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INDEX

009-84 Accountability of Temporary Fasteners; provide 29-JUL-11

009-94 General Environmental Requirements for Work at Contractor’s 29-JUL-11
Facility; accomplish

009-109 Special Requirements for Non—-SUBSAFE Work on SUBSAFE- 29-JUL-11
Certified Vessels; accomplish

009-110 Special Requirements for Non—Nuclear Work on Nuclear 29-JUL-11
Vessels; accomplish
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INDEX

009-111 Schedule and Associated Reports for Availabilities 9 Weeks 29-JUL-11
or Less in Duration; provide and manage

L-11
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CATEGORY L.

ITEM NO.

009-09

009-11

009-12

009-13

009-14

009-15

009-16

009-17

009-22

009-25

009-26

009-27

009-28

009-30

009-31

009-32

009-33

009-36

009-37

INDEX

FY-13 STANDARD ITEMS WHICH MAY BE INVOKED IN THE WORK ITEMS OF THIS JOB

ORDER

TITLE

Process Control Procedure (PCP); provide and accomplish

Insulation and Lagging Requirements; accomplish

Welding, Fabrication, and Inspection Requirements;
accomplish

Meters; repair and certify calibration

Gages and Thermometers; repair and certify calibration

Rotating Machinery; balance

Electronic Equipment; repair

Rotating Electrical Equipment; repair

Shipboard Electric Cable; test

Structural Boundary Test; accomplish

Deck Covering Requirements; accomplish

Material Identification and Control (MIC) for Level |
Systems; accomplish

Cancelled 30 JUL 2010

Boiler Sample Tubes; inspect

Boiler Waterjet Cleaning; accomplish

Cleaning and Painting Requirements; accomplish

Rotating Electrical Equipment; rewind

Controller; repair

General Procedures for Woodwork; accomplish
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DATE

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

31-JAN-11

29-JUL-11

29-JUL-11

30-JUL-10
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009-38

009-41

009-42

009-43

009-44

009-45

009-46

009-47

009-48

009-49

009-50

009-51

009-52

009-53

009-54

009-55

009-56

009-57

009-58

009-62

009-63

INDEX

Boiler Dry Lay—up; accomplish

Technical Manual Contract Requirement (TMCR) for a
Topically Structured Technical Manual; provide

Technical Manual Contract Requirement (TMCR) for Updating
Technical Manuals; provide

Light-Off Assessment (LOA) Support for Steam Propulsion
System; provide

Light-Off Assessment (LOA) Support for Gas Turbine
Propulsion System; provide

Tapered Plug Valve; repair

Butterfly Valve, Synthetic and Metal Seated; repair

Gate Valve; repair

Pressure Seal Bonnet Valve; repair (shop)

Pressure Seal Bonnet Valve; repair (in—line)

Horizontal Swing Check Valve; repair

Globe, Globe Angle, and Globe Stop Check Valve; repair

Relief Valve; repair

Bolted Bonnet Steam Valve; repair (shop)

Bolted Bonnet Steam Valve; repair (in—line)

Regulating/Reducing Valve; repair

Main Propulsion Boiler Wet Lay—Up; accomplish

Reduction Gear Security Requirements; accomplish

Pump and Driver Shaft Alignment; accomplish

Boiler Handhole and Manhole Seats and Plates; inspect

Lubricating Oils and Hydraulic Fluids; analyze
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29-JUL-11

19-JUL-07

19-JUL-07

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

30-JUL-10

30-JUL-10

29-JUL-11

08-DEC-11

29-JUL-11

29-JUL-11

29-JUL-11
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009-66

009-68

009-71

009-75

009-76

009-78

009-85

009-90

009-91

009-92

009-96

009-98

009-104

009-105

009-107

009-113

009-114

009-115

009-116

009-117

INDEX

Light—Off Assessment (LOA) Support for Diesel Propulsion
System; provide

Bolted Bonnet Valve; repair

Testing Requirements for Piping Systems; accomplish

Circuit Breaker; repair

Waveguide and Transmission Line Temporary Lay-Up,
Pressurization, and Purging; accomplish

Passive Countermeasures System (PCMS) Material
Repair/Installation Requirements; accomplish

Government Sponsored Planning Yard/Configuration Data
Manager (CDM) On-Site Representative Facility; provide

Technical Representative; provide

Propeller In-Place Inspection; accomplish

Resilient Mount; remove and install

Ball Valve; repair

Monel Fasteners; inspect

Vibration Testing and Analysis; accomplish

Thermal Sprayed Coatings for Machinery Component Repair;
accomplish

Piping System Cleanliness (Non—Nuclear); accomplish
Rotating Electrical Equipment with Sealed Insulation

Systems (SIS); rewind

Mold Remediation; accomplish

Bearing Rebabbitting; accomplish

Aucxiliary and Waste Heat Boiler Sodium Nitrate Wet
Layup; accomplish

AEGIS Light Off (ALO) Support for AEGIS Weapons Systems
Assessments (AWSA); provide
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29-JUL-11

29-JUL-11

30-JUL-10

29-JUL-11

29-JUL-11

30-JUL-10

19-JUL-07

29-JUL-11

29-JUL-11

29-JUL-11

29-JUL-11

30-JUL-10

29-JUL-11

14-JUL-05

29-JUL-11

29-JUL-11

30-JUL-10

29-JUL-11

29-JUL-11

29-JUL-11
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INDEX

ITEM NO. TITLE

551-12-001 High Pressure Air Compressor(HPAC) Air End Overhaul;
accomplish
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SHIP: USS ALBUQUERQUE (SSN-706) ITEM NO: 551-12-001

COAR: 26-055 PCN: EM01-6976
CMP: NONE
PLANNER: DYER
1. SCOPE
1.1 Title: High Pressure Air Compressor(HPAC) Air End Overhaul; accomplish

1.2 Location of Work:

1.2.1 Engine Room

1.3 Identification:

13.1 Quantity: (One) each, No.2, High Pressure Air Compressor
(HPAC); APL: 06A030007; 13CFH,4500PSI CLAA; Mfr: Dresser—Rand
Co.

2. REFERENCES

2.1 Standard Items
2.2 S6220-CQ-MMO-A10, HIGH PRESSURE AIR COMPRESSOR, CLASS AA +
2.3 MS 5510-081-023, Restore High Pressure Air Compressor

2.4 OPNAV INSTRUCTION 4700.7K, Classes of Ship Systems and Component
Overhauls

3. REQUIREMENTS

3Accomplish the requirements of 009-90 of 2.1.

3.1PRrovide the services of a qualified on-site representative to
accomplish an Air End overhaul of the equipment listed in 1.3.1 and located in
1.2.1, in accordance with the requirements of 2.2, 2.3 and Original Equipment
Manufacturer's (OEM) proprietary drawings and specifications.

3Rmove existing, No.2 HPAC Air End Components (Cylinders, Pistons,
Relief Valves, Suction/Discharge Valves, Cylinder Heads, Air Coolers/Condensate
Separators, Cylinder Lubricator, HPAC Discharge Piping, Tubing, HPAC Water
Piping and Drain Valve Solenoids) and install prestaged OEM HPAC Air End
Components, overhauled to Class "A" condition, in accordance with the
requirements of 2.2, 2.3 ,2.4 and OEM proprietary drawings and specifications.

1of3 ITEM NO:
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See Note 4.2.

3.2.3hip No.2 HPAC removed Air End Components to the OEM repair
facility for inspection and overhaul to OEM Class "A" standards (return repaired
components to OEM inventory).

3.&d4init one legible copy, in hard copy or electronic
media, of a report listing components found to be beyond economic repair,
resulting from the requirements of 3.2.1, to the SUPERVISOR prior to contract end
date.

(V)(G) "POST REPAIR OPERATIONAL TEST"

32complish a post repair operational test of the equipment listed in
1.3, for a period of 4 hours or for 1 hour after temperatures stabilize, in
accordance with 2.2 and OEM proprietary drawings and specifications.

3.3Ihspect for air and fluid leaks. Allowable leakage: None.

3.3 8ubmit one legible copy, in hard copy or electronic media, of a
report certifying the equipment listed in 1.3, meets the operational requirements
of 2.2, to the SUPERVISOR.

4. NOTES

4khown Source for qualified Technical Representative:
Dresser—Rand
1675 Brandywine Ave., Suite F
Chula Vista, CA 91911
P.O.C: Christ Toft
Office: (619) 656-4740
Cell: (619) 213-7726
Email: ctoft@dresser-rand.com

4The replacement of existing shipboard HPAC Air End Components, with
prestaged OEM Class "A" overhauled assets, is an effort to reduce the shipboard
HPAC repair timeline.

5. GOVERNMENT FURNISHED MATERIAL(GEM)

51 LLTM:

1. None.

5.2 PUSH MATERIAL

1. None.

20f3
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5.3 KITTED MATERIAL :

1. None.

3o0f3 ITEM NO: 551-12-001



